STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/11/02 I'N SHASTA COUNTY ABOUT 15 KM NORTH 12/ 12/ 02
CONTRACT NUMBER 02- 383904 OF LAKEHEAD AT SACRAMENTO RI VER CONTRACT CODE 'F '
LOCATI ON 02- SHA-5-51.8/52.1 BRI DGES 28 CONTRACT | TEMS

JO NT SEAL REPLACEMENT FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 20 FUND TOTAL HVB 195, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF BI DDERS 6 ENG NEERS EST 203, 000. 00 AMOUNT OVER 5, 350. 00 PERCENT OVER EST 2.64
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 208, 350. 00 3 DE BRUI N CONSTRUCTI ON AND 209 982-0950 SB PREF CLAI MED
RESTORATI ON 00738925
P O BOX 1355 FAX 209 983-1145
FRENCH CAMP CA 95231
2 223, 295. 00 4 BUGLER CONSTRUCTI ON 510 623-0881 SB PREF CLAI MED
00740863
47000 WARM SPRI NGS BLVD FAX 510 252-9389
FREMONT CA 94539
3 247,742. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593 SB PREF CLAI MED
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
4 278, 226. 00 5 J F SHEA CO I NC 530 246-4292 CC PREF CLAI MED
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
5 312, 867. 00 1 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132 SB PREF CLAI MED
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
6 377, 789. 00 6 A J VASCONI GENERAL 925 691-9400 CC PREF CLAI MED
ENG NEERI NG 00730659
1820 GALI NDO STREET STE 275 FAX 925 691-9919

CONCORD CA 94520
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DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LI NE
REDDI NG CA

I TEMS 5, 6,

10,

11,

19 AND 28 (PARTIAL)
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS
FAI RFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

PENHALL COVPANY
SAN LEANDRO CA

WATER CONSULTANTS CONSTRUCTORS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM 21 ( PARTI AL)

ITEMS 5, 6, 10, 11 AND 28

I TEM5 15, 17, 18 AND 22

| TEM 7

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
REDDI NG CA

M BUMGARNER | NC
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

STRI PI NG

GUARD RAI L

JO NTS AND POLYESTER



02- 383904 Bl D245
02- SHA- 5- 51 PAGE 4
12/ 11/ 02 12/ 12/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE TRAFFI C STRI PI NG ( PARTI AL)
REDDI NG CA
G AND L TRAFFI C SERVI CE CHANGEABLE MESSAGE SI GNS AND TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM

19896 ALEXANDER AVENUE
ANDERSON CA 96007

APPLY A LINE I NC
REDDI NG CA 96001

CONTRACTORS CHEM CAL | NC
3130 DEPOT ROAD
HAYWARD CA 94545

DE BRUI N CONSTRUCTI ON AND RESTORATI ON
P O BOX 1355
FRENCH CAMP CA 95231-1355

STRI PI NG

JO NT SEALS AND ASSEMBLI ES

POLYESTER CONCRETE



02- 383904 Bl D245

02- SHA- 5- 51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 11/ 02 12/ 12/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00

5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 810 7.50 6, 075. 00

6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 34 28. 75 977. 50

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 500. 00* 6, 500. 00

8 129000 TEMPORARY RAI LI NG ( TYPE K) M 80 65. 00 5, 200. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 11 60. 00 660. 00
10 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 330 10. 50 3, 465. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 81 7.50 607. 50
12 150771 REMOVE ASPHALT CONCRETE DI KE M 100 10. 00 1, 000. 00
13 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 92 75. 00 6, 900. 00

(WOOD POST)

14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 81 80. 00 6, 480. 00
15 153210 REMOVE CONCRETE M2 58 100. 00 5, 800. 00
16 030358 PREPARE APPROACH SLAB MR 38 15. 00 570. 00
17 049198 REMOVE JO NT SEAL ASSEMBLY (LOCATI ON A) LS LUMP SUM 20, 000. 00* 20, 000. 00
18 049199 REMOVE JO NT SEAL ASSEMBLY (LOCATI ON B) LS LUMP SUM 20, 000. 00* 20, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
20 390101 ASPHALT CONCRETE TONN 19 500. 00 9, 500. 00
21 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 30. 00 3, 300. 00
22 511118 CLEAN EXPANSI ON JOI NT M 48 120. 00 5, 760. 00
23 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 4 5, 000. 00 20, 000. 00
24 515042 PLACE POLYESTER CONCRETE OVERLAY M2 96 75. 00 7, 200. 00
25 519101 JONT SEAL (TYPE A) M 15 120. 00 1, 800. 00
26 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 48 835. 00 40, 080. 00
27 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,500. 00 2,500. 00
28 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 990 2.50 2, 475. 00

TOTAL 208, 350. 00



02- 383904 Bl D245

02- SHA- 5- 51 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 11/ 02 12/ 12/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 2,500. 00* 2500. 00 5, 500. 00* 5500. 00 3, 000. 00* 3000. 00
2 2, 500. 00* 2500. 00 12, 000. 00* 12000. 00 16, 500. 00* 16500. 00 7, 000. 00* 7000. 00
3 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00 3, 850. 00* 3850. 00 6, 000. 00* 6000. 00
4 20, 000. 00* 20000. 00 25, 169. 00* 25169. 00 58, 500. 00* 58500. 00 45, 000. 00* 45000. 00
5 1.00 810. 00 8. 00 6480. 00 7.00 5670. 00 7.00 5670. 00
6 1.00 34. 00 50. 00 1700. 00 41. 00 1394. 00 40. 00 1360. 00
7 8, 000. 00* 8000. 00 10, 000. 00* 10000. 00 16, 500. 00* 16500. 00 25, 000. 00* 25000. 00
8 1.00 80. 00 75. 00 6000. 00 110. 00 8800. 00 175. 00 14000. 00
9 100. 00 1100. 00 100. 00 1100. 00 110. 00 1210. 00 145. 00 1595. 00
10 1.00 330. 00 12. 00 3960. 00 10. 00 3300. 00 10. 00 3300. 00
11 1.00 81. 00 8. 00 648. 00 7.00 567. 00 7.00 567. 00
12 25.00 2500. 00 30. 00 3000. 00 11. 00 1100. 00 28. 00 2800. 00
13 150. 00 13800. 00 90. 00 8280. 00 150. 00 13800. 00 100. 00 9200. 00
14 60. 00 4860. 00 85. 00 6885. 00 22.00 1782. 00 155. 00 12555. 00
15 120. 00 6960. 00 160. 00 9280. 00 150. 00 8700. 00 200. 00 11600. 00
16 30. 00 1140. 00 160. 00 6080. 00 220. 00 8360. 00 585. 00 22230. 00
17 35, 000. 00* 35000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 17, 000. 00* 17000. 00
18 35, 000. 00* 35000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 17, 000. 00* 17000. 00
19 1, 000. 00* 1000. 00 3, 000. 00* 3000. 00 11, 000. 00* 11000. 00 2, 000. 00* 2000. 00
20 250. 00 4750. 00 400. 00 7600. 00 330. 00 6270. 00 215. 00 4085. 00
21 90. 00 9900. 00 35. 00 3850. 00 33. 00 3630. 00 36. 00 3960. 00
22 300. 00 14400. 00 135. 00 6480. 00 165. 00 7920. 00 150. 00 7200. 00
23 2, 000. 00 8000. 00 1, 800. 00 7200. 00 2,200. 00 8800. 00 3, 000. 00 12000. 00
24 150. 00 14400. 00 125. 00 12000. 00 200. 00 19200. 00 250. 00 24000. 00
25 125. 00 1875. 00 250. 00 3750. 00 165. 00 2475. 00 550. 00 8250. 00
26 600. 00 28800. 00 850. 00 40800. 00 165. 00 7920. 00 865. 00 41520. 00
27 2, 000. 00 2000. 00 3, 000. 00 3000. 00 3, 300. 00 3300. 00 2,500. 00 2500. 00
28 2.50 2475. 00 2.00 1980. 00 2.20 2178. 00 2.50 2475. 00
TOT 223, 295. 00 247,742. 00 278, 226. 00 312, 867. 00
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